BID TAB FOR: Wilbeth Road (Dallas to 177)

BID DATE: February 17, 2015

FILE NO. 2009-029-00

CODE: 4060-P13015

REF. ENGINEER'S ESTIMATE 1. Kenmore Construction 2. Liberta Construction
NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 103.05 Contract Performance Bond 1LS. $25,000.00 $25,000.00 $35,000.00 $35,000.00 $41,900.00 $41,900.00

2 201 Tree Removal, 18" 20 EACH $300.00 $6,000.00 $300.00 $6,000.00 $400.20 $8,004.00

3 201 Tree Removal, 30" 1 EACH $400.00 $400.00 $1,400.00 $1,400.00 $1,612.40 $1,612.40

4 202 Pipe Abandonded 256 L.F. $10.00 $2,560.00 $10.00 $2,560.00 $18.60 $4,761.60

5 202 Pipe Removed 100 L.F. $5.00 $500.00 $12.00 $1,200.00 $24.40 $2,440.00

6 203 Excavation Including Embankment Construction 13877 C.Y. $15.00 $208,155.00 $18.00 $249,786.00 $20.00 $277,540.00

7 203 Aggregate Refill Type 1 3000 C.Y. $30.00 $90,000.00 $48.00  $144,000.00 $1.00 $3,000.00

8 203 Aggregate Refill Type 2 3000 C.Y. $30.00 $90,000.00 $50.00 $150,000.00 $1.00 $3,000.00

9 207 Straw or Hay Bales 132 EACH $2.00 $264.00 $5.00 $660.00 $1.15 $151.80
10 252 Trenches for Water Services 40 L.F. $15.00 $600.00 $15.00 $600.00 $1.15 $46.00
11 254 10 inch Ductile Iron Pipe 20 L.F. $100.00 $2,000.00 $300.00 $6,000.00 $177.50 $3,550.00
12 254 6 inch Ductile Iron Pipe 100 L.F. $100.00 $10,000.00 $120.00 $12,000.00 $48.80 $4,880.00
13 258 6 inch Valve 4 EACH. $800.00 $3,200.00 $700.00 $2,800.00 $858.40 $3,433.60
14 259 12 inch x 6 inch Tapping Sleeve 3 EACH $1,500.00 $4,500.00 $3,000.00 $9,000.00 $3,201.00 $9,603.00
15 259 10 inch x 6 inch Tapping Sleeve 1 EACH $1,500.00 $1,500.00 $4,000.00 $4,000.00 $2,672.25 $2,672.25
16 259 6 inch 45 Degree Bend 1 EACH $500.00 $500.00 $200.00 $200.00 $278.40 $278.40
17 259 6 inch 90 Degree Bend 3 EACH $500.00 $1,500.00 $200.00 $600.00 $295.80 $887.40
18 259 10 inch 45 Degree Bend 4 EACH $800.00 $3,200.00 $350.00 $1,400.00 $748.20 $2,992.80
19 260 Fire Hydrant 3 EACH $1,500.00 $4,500.00 $3,000.00 $9,000.00 $4,524.00 $13,572.00
20 260 Fire Hydrant, Reset 6 EACH $1,000.00 $6,000.00 $900.00 $5,400.00 $1,740.00 $10,440.00
21 265 Water Main Valve Adjust 42 EACH $1,000.00 $42,000.00 $150.00 $6,300.00 $87.00 $3,654.00
22 207 Filter Fabric Fence 5000 L.F. $3.00 $15,000.00 $0.50 $2,500.00 $0.10 $500.00
23 301 6 inch Bituminous Aggregate Base 2700 C.Y. $100.00 $270,000.00 $100.00 $270,000.00 $126.45 $341,415.00
24 304 Aggregate Base, 12" Thick (Limestone Only) 7950 C.Y. $30.00 $238,500.00 $46.00 $365,700.00 $45.50 $361,725.00
25 404 Asphalt Concrete, 4" Thick Driveway Reconstruction 150 S.Y. $150.00 $22,500.00 $40.00 $6,000.00 $45.25 $6,787.50
26 407 Tack Coat 862 Gal $2.00 $1,724.00 $2.00 $1,724.00 $2.30 $1,982.60
27 446 Asphalt Concrete Intermediate Course, Type 2, Mediul 1350 C.Y. $110.00 $148,500.00 $124.00 $167,400.00 $146.15 $197,302.50
28 446 Asphalt Concrete Surface Course, Type 1, Medium, Pt 600 C.Y. $130.00 $78,000.00 $142.00 $85,200.00 $170.50 $102,300.00
29 451 8" Reinforced Portland Cement Concrete Pavement wi 7750 S.Y. $60.00 $465,000.00 $72.00 $558,000.00 $69.50 $538,625.00
30 452 7" Portland Cement Concrete Pavement, Parking 260 S.Y. $20.00 $5,200.00 $49.00 $12,740.00 $52.35 $13,611.00
31 455 Curb, Type 6" X 18" 11000 L.F. $20.00 $220,000.00 $17.00 $187,000.00 $13.50 $148,500.00
32 456 Concrete Walk, 4 inches Thick House Walk 200 S.F. $6.00 $1,200.00 $5.00 $1,000.00 $5.25 $1,050.00
33 456 Concrete Driveway Reconstruction, 6 inches Thick 2500 S.F. $6.00 $15,000.00 $6.00 $15,000.00 $5.25 $13,125.00
34 456 Concrete Walk, 6 inches Thick 50000 S.F. $6.00 $300,000.00 $5.50 $275,000.00 $5.25 $262,500.00
35 456 Curb Ramps 69 EACH $500.00 $34,500.00 $450.00 $31,050.00 $150.00 $10,350.00
36 456 Concrete Aprons, 6 inches Thick 10000 S.F. $6.00 $60,000.00 $6.00 $60,000.00 $5.25 $52,500.00
37 552 12in Storm Sewer, Type A, Class B Bedding 70 L.F. $50.00 $3,500.00 $80.00 $5,600.00 $70.00 $4,900.00
38 552 15in Storm Sewer, Type A, Class B Bedding 10 L.F. $100.00 $1,000.00 $80.00 $800.00 $153.90 $1,539.00
39 552 18in Storm Sewer, Type A, Class B Bedding 10 L.F. $100.00 $1,000.00 $80.00 $800.00 $161.05 $1,610.50
40 553 12in Inlet Connection, Type A, Class Bedding 380 L.F. $60.00 $22,800.00 $70.00 $26,600.00 $70.00 $26,600.00
41 556 House Drain Pipe, Complete 200 EACH $25.00 $5,000.00 $1.00 $200.00 $25.00 $5,000.00
42 556 House Drain Pipe, Type A 1000 L.F. $5.00 $5,000.00 $0.01 $10.00 $1.00 $1,000.00
43 556 House Drain Pipe, Type B 500 L.F. $5.00 $2,500.00 $0.01 $5.00 $1.00 $500.00
44 557 10 inch Sanitary Sewer, Type A, Class B Bedding 50 L.F. $100.00 $5,000.00 $90.00 $4,500.00 $208.90 $10,445.00
45 562 Manhole MH-2A on Storm Sewer 2 EACH $1,800.00 $3,600.00 $3,500.00 $7,000.00 $2,979.15 $5,958.30

1



BID TAB FOR: Wilbeth Road (Dallas to 177) FILE NO. 2009-029-00

BID DATE: February 17, 2015 CODE: 4060-P13015

REF. ITEM ENGINEER'S ESTIMATE 1. Kenmore Construction 2. Liberta Construction
NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

46 562 Brick Manhole Adjusted 60 EACH $300.00 $18,000.00 $300.00 $18,000.00 $425.00 $25,500.00

47 563 Inlet, Double No. 5 (Casting Provided) 2 EACH $500.00 $1,000.00 $1,350.00 $2,700.00 $1,489.90 $2,979.80

48 563 Inlet, No. 5 (Casting provided) 44 EACH $1,000.00 $44,000.00 $1,200.00 $52,800.00 $1,156.95 $50,905.80

49 564 4 inch Pipe Underdrains 11000 L.F. $4.00 $44,000.00 $5.50 $60,500.00 $5.00 $55,000.00

50 603 Limestone 100 C.Y. $25.00 $2,500.00 $50.00 $5,000.00 $10.00 $1,000.00

51 603 Limestone for Driveway Reconstruction, 6" Thick 40 S.Y. $15.00 $600.00 $15.00 $600.00 $8.15 $326.00

52 604 Bank Run Gravel 100 C.Y. $10.00 $1,000.00 $0.01 $1.00 $39.45 $3,945.00

53 609 Engineering Grid for Roadways, Type BX1200 12000 S.Y. $5.00 $60,000.00 $2.25 $27,000.00 $0.25 $3,000.00

54 613 Engineering Grid for Roadways, Type BX1300 12000 S.Y. $5.00 $60,000.00 $3.50 $42,000.00 $0.25 $3,000.00

55 614 Uniformed Law Enforcement Officer 200 HOUR $35.00 $7,000.00 $35.00 $7,000.00 $35.00 $7,000.00

56 616 Maintaining Traffic 1L.S. $20,000.00 $20,000.00 $50,000.00 $50,000.00 $138,800.00 $138,800.00

57 619 Calcium Chloride 3 Tons $50.00 $150.00 $100.00 $300.00 $1.15 $3.45
ODOT

58 645 Field Office 1L.S. $5,000.00 $5,000.00 $3,000.00 $3,000.00 $15,000.00 $15,000.00
ODOT

59 645 Channelizing Lines, 8 Inch 265 L.F. $2.00 $530.00 $5.00 $1,325.00 $14.30 $3,789.50
oboT

60 645 Transverse Lines 192 L.F. $2.00 $384.00 $13.00 $2,496.00 $19.25 $3,696.00
oboT

61 645 Lane Arrows 9 L.F. $400.00 $3,600.00 $500.00 $4,500.00 $209.00 $1,881.00
oboT

62 645 Bike Lane, 4" Solid 8000 L.F. $1.25 $10,000.00 $3.50 $28,000.00 $6.60 $52,800.00
oboT

63 645 Bike Lane Symbol 16 EACH $500.00 $8,000.00 $700.00 $11,200.00 $220.00 $3,520.00
oboT

64 645 Parking Lot Stall Marking, 4in 328 L.F. $1.25 $410.00 $3.50 $1,148.00 $8.80 $2,886.40
oboT

65 645 Dashed Line, Lane Line, 4in 350 L.F. $1.25 $437.50 $3.50 $1,225.00 $13.20 $4,620.00
oDOoT

66 645 Stop Lines 430 L.F. $6.00 $2,580.00 $14.00 $6,020.00 $19.25 $8,277.50
oDOoT

67 645 Crosswalk Line 1700 L.F. $5.00 $8,500.00 $25.00 $42,500.00 $14.10 $23,970.00

68 622 Center Line, Double Solid 10000 L.F. $2.50 $25,000.00 $3.50 $35,000.00 $7.50 $75,000.00

69 623 Monument Boxes (Casting provided) 17 EACH $300.00 $5,100.00 $350.00 $5,950.00 $290.00 $4,930.00

70 624 Construction Layout Stakes 1L.S. $10,000.00 $10,000.00 $15,000.00 $15,000.00 $41,115.00 $41,115.00

71 625 Mobilization 1L.S. $25,000.00 $25,000.00 $50,000.00 $50,000.00 $130,000.00 $130,000.00

72 625 AWG No. 4 Type USE Copper 600 Volt Distribution 6830 L.F. $2.50 $17,075.00 $2.00 $13,660.00 $2.35 $16,050.50

73 625 2" PVC Sch. 40 Conduit 6830 L.F. $6.00 $40,980.00 $3.00 $20,490.00 $3.50 $23,905.00

74 625 4 unit Mole Connectors 4 EACH $150.00 $600.00 $65.00 $260.00 $70.10 $280.40

75 625 Conduit Riser 1 EACH $600.00 $600.00 $440.00 $440.00 $463.05 $463.05

76 625 Trenching 5720 L.F. $5.00 $28,600.00 $5.00 $28,600.00 $5.15 $29,458.00

77 625 Trench in Paved Areas, Type A 4950 L.F. $10.00 $49,500.00 $8.00 $39,600.00 $8.20 $40,590.00

78 625 Trench in Paved Areas, Type B 1500 L.F. $10.00 $15,000.00 $25.00 $37,500.00 $26.60 $39,900.00

79 625 Luminaire, 150 Watt LED Cobra 5 EACH $800.00 $4,000.00 $700.00 $3,500.00 $735.40 $3,677.00

80 625 Bracket Arm, 14' 1 EACH $800.00 $800.00 $850.00 $850.00 $893.95 $893.95

81 625 Bracket Arm, 12' 1 EACH 2 $800.00 $800.00 $800.00 $800.00 $847.35 $847.35
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82 625 Bracket Arm, 8' 3 EACH $800.00 $2,400.00 $750.00 $2,250.00 $807.00 $2,421.00
83 625 Plastic Caution Tape 6450 L.F. $0.50 $3,225.00 $0.25 $1,612.50 $0.25 $1,612.50
84 625 Pullbox, Polymer Concrete, 13" x 24" 2 EACH $600.00 $1,200.00 $450.00 $900.00 $489.30 $978.60
85 625 Pullbox, Polymer Concrete, 24"x36"x24" 28 EACH $900.00 $25,200.00 $770.00 $21,560.00 $836.85 $23,431.80
86 625 Pullbox, Ploymer Concrete, 30"x48"x24" 15 EACH $900.00 $13,500.00 $1,000.00 $15,000.00 $1,134.00 $17,010.00
87 625 Pullbox, Polymer Concrete, 18"x24"x18" 7 EACH $900.00 $6,300.00 $500.00 $3,500.00 $610.05 $4,270.35
88 630 Conduit, Schedule 40, PVC, 2" 1050 L.F. $6.00 $6,300.00 $12.00 $12,600.00 $12.70 $13,335.00
89 630 Conduit, Schedule 80, PVC, 3" 4141 L.F. $7.00 $28,987.00 $9.00 $37,269.00 $10.20 $42,238.20
90 630 Conduit, Schedule 40, PVC, 3" 14000 L.F. $7.00 $98,000.00 $3.00 $42,000.00 $1.00 $14,000.00
91 630 Ground Rod 39 EACH $200.00 $7,800.00 $135.00 $5,265.00 $146.20 $5,701.80
92 630 Traffic Sign - Type A 40 EACH $125.00 $5,000.00 $170.00 $6,800.00 $174.00 $6,960.00
93 632 Traffic Sign - Type B 71 EACH $150.00 $10,650.00 $175.00 $12,425.00 $214.60 $15,236.60
94 632 Traffic Sign Reset 5 EACH $50.00 $250.00 $70.00 $350.00 $87.00 $435.00
95 632 Sign Hanger Assembly (Mast Arm) 48 EACH $100.00 $4,800.00 $220.00 $10,560.00 $261.00 $12,528.00
96 632 Sign, Flat Sheet, Type 144 S.F. $20.00 $2,880.00 $16.00 $2,304.00 $19.15 $2,757.60
97 632 Removal of Traffic Signal Installation 4 EACH $2,000.00 $8,000.00 $2,200.00 $8,800.00 $2,339.40 $9,357.60
98 632 Pedestal 18 EACH $200.00 $3,600.00 $700.00 $12,600.00 $759.35 $13,668.30
99 632 Pedestal Foundation 18 EACH $500.00 $9,000.00 $500.00 $9,000.00 $539.70 $9,714.60
100 632 Signal Support Foundation 15 EACH $3,000.00 $45,000.00 $1,700.00 $25,500.00 $1,842.75 $27,641.25
101 632 Combination Signal Support, Type 3 3 eACH $9,000.00 $27,000.00 $5,800.00 $17,400.00 $6,240.15 $18,720.45
102 632 Signal Support, Type 3 6 EACH $9,000.00 $54,000.00 $5,000.00 $30,000.00 $5,491.75 $32,950.50
103 632 Combination Signal Support, Type 6 1 EACH $9,000.00 $9,000.00 $11,000.00 $11,000.00 $12,713.95 $12,713.95
104 632 Combination Signal Support, Type 11 1 EACH $9,000.00 $9,000.00 $6,500.00 $6,500.00 $7,594.65 $7,594.65
105 632 Signal Support, Type 11 4 Each $9,000.00 $36,000.00 $6,200.00 $24,800.00 $7,320.90 $29,283.60
106 632 Vehicular Signal Head, LED, 3-Section, 12 inch Lens 32 EACH $600.00 $19,200.00 $700.00 $22,400.00 $760.20 $24,326.40
107 632 Vehicular Signal Head, LED, 5-Section, 12 inch Lens 4 EACH $1,000.00 $4,000.00 $1,000.00 $4,000.00 $1,252.65 $5,010.60
108 632 Pedestrian Signal Head, LED, Type D2 Countdown 36 EACH $800.00 $28,800.00 $450.00 $16,200.00 $481.45 $17,332.20
109 632 Covering of Vehicular Signal Head 36 EACH $10.00 $360.00 $40.00 $1,440.00 $44.65 $1,607.40
110 632 Pedestrian Push-button, APP 36 EACH $200.00 $7,200.00 $250.00 $9,000.00 $304.50 $10,962.00
111 632 Signal Cable, 7 Conductor, No. 14 AWG 7800 L.F. $2.50 $19,500.00 $2.00 $15,600.00 $2.50 $19,500.00
112 632 Power Service 5 EACH $2,000.00 $10,000.00 $1,500.00 $7,500.00 $1,864.80 $9,324.00
113 632 Video Detection System 18 EACH $6,000.00 $108,000.00 $6,000.00 $108,000.00 $6,466.95 $116,405.10
114 632 Interconnect Misc., 48 Count fiber, Loose Tube 5700 L.F. $2.00 $11,400.00 $4.50 $25,650.00 $4.95 $28,215.00
115 632 Interconnect, Misc.: Fiber Optic Connector 10 EACH $30.00 $300.00 $30.00 $300.00 $31.50 $315.00
116 632 Interconnect, Misc.: Fiber Optic Patch Cord, 4 Fiber 5 EACH $100.00 $500.00 $110.00 $550.00 $119.70 $598.50
117 632 Interconnect, Misc.: Terminal Panel, Controller 5 EACH $300.00 $1,500.00 $290.00 $1,450.00 $308.70 $1,543.50
118 632 Interconnect, Misc.: Fusion Splice 40 EACH $22.00 $880.00 $40.00 $1,600.00 $45.35 $1,814.00
119 633 Interconnect, Misc.: Fan Out Kit, 6 Fiber 5 EACH $30.00 $150.00 $55.00 $275.00 $61.75 $308.75
120 633 Interconnect Cable, Misc.: Drop Cable, 6 Fiber 403 L.F. $30.00 $12,090.00 $12.00 $4,836.00 $12.65 $5,097.95
121 633 Interconnect, Misc.: Splice Enclosure (Aerial or 5 EACH $300.00 $1,500.00 $550.00 $2,750.00 $578.35 $2,891.75
122 633 Interconnect, Misc.: Slack Installation 11 EACH $400.00 $4,400.00 $120.00 $1,320.00 $128.50 $1,413.50
123 633 Interconnect, Misc.: Fiber Optic Cable Testing 1L.S. $1,000.00 $1,000.00 $2,500.00 $2,500.00 $2,783.55 $2,783.55
124 633 Interconnect Misc.: Fusion Splicer 1 EACH $10,000.00 $10,000.00 $9,000.00 $9,000.00 $9,922.50 $9,922.50
125 633 Interconnect Misc.: Optical Time Domain Reflectomete 1 EACH $10,000.00 $10,000.00 $11,800.00 $11,800.00 $13,461.50 $13,461.50
126 633 Uninterruptible Power Service 5 EACH $30,000.00 $6,000.00 $30,000.00 $7,080.15 $35,400.75

$6,000.00
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127 653 Controller Misc.: Fiber Optic Ethernet Transceiver 5 EACH $3,000.00 $15,000.00 $2,000.00 $10,000.00 $2,281.15 $11,405.75
128 659 Controller Misc.: Preemption Priority Control 5 EACH $5,000.00 $25,000.00 $4,000.00 $20,000.00 $5,093.55 $25,467.75
129 663 Controller Work Pad 5 EACH $250.00 $1,250.00 $500.00 $2,500.00 $539.70 $2,698.50
130 663 Controller Unit, Type Cobalt with Cabinet 5 EACH $15,000.00 $75,000.00 $10,000.00 $50,000.00 $12,012.00 $60,060.00
131 663 Cabinet Foundation 5 EACH $1,000.00 $5,000.00 $900.00 $4,500.00 $1,085.70 $5,428.50
132 633 Controller Misc.: Centralized System Expansion, as pt 1L.S. $30,000.00 $30,000.00 $31,000.00 $31,000.00 $31,576.65 $31,576.65
133 633 Controller Misc.: Centralized System Intersection Inteq 1L.S. $750.00 $750.00 $8,000.00 $8,000.00 $8,326.50 $8,326.50
134 653 Topsoil Furnished & Placed, 4" Thick 4000 S.Y. $4.00 $16,000.00 $4.70 $18,800.00 $5.00 $20,000.00
135 659 Lawn Seeding and Mulching 4000 S.Y. $4.00 $16,000.00 $1.50 $6,000.00 $2.50 $10,000.00
136 663 Tree, Lawn Strip - Valley Forge American Elm 49 Each $200.00 $9,800.00 $420.00 $20,580.00 $464.00 $22,736.00
137 663 Tree Planting with Grate - Amur Maackia 15 EACH $350.00 $5,250.00 $1,950.00 $29,250.00 $2,560.60 $38,409.00
138 663 Tree, Lawn Strip - Spring Snow Crabapple 11 EACH $200.00 $2,200.00 $350.00 $3,850.00 $464.00 $5,104.00
139 669 Root Cutting (Pre-Excavation) 100 L.F. $50.00 $5,000.00 $4.00 $400.00 $4.65 $465.00
140 SPEC Light Pole, Complete in Place 40 EACH $3,500.00 $140,000.00 $4,300.00 $172,000.00 $5,189.25 $207,570.00
141 SPEC Metered Power Service, (Milbank) 5 EACH $2,000.00 $10,000.00 $1,500.00 $7,500.00 $1,955.75 $9,778.75

TOTAL CONSTRUCTION COSTS $4,001,771.50 $4,331,246.50 $4,419,078.05

+/- ENGINEER'S ESTIMATE +8.2% +10.4%
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BIDDING SCHEDULE FOR: Wilbeth Road (Dallas to 177)

TO THE DIRECTOR OF PUBLIC SERVICE OF THE CITY OF AKRON:

The undersigned proposes to furnish all labor, materials, and equipment for and construct the following improvement

and all other work incidental thereto, including any and all work and materials that may be necessary to connect the
work done with the adjoining work, in a proper and workmanlike manner, and according to the plans and profiles on

file in the Bureau of Engineering, and upon the terms and conditions of the specifications and form of contract bound

herewith and the rules and regulations of the City, and under the direction and to the satisfaction of the Director of

Public Service, at the following unit rates, to-wit:

PLEASE TYPE OR USE BLACK INK

REF. ESTIMATED | e Erey | cosT
NO. ITEM QUANJ'LT.I\.( AND UNIT PRICE IN [ (QUANTITY x
NO. ITEM - DESCRIPTION FIGURES UNIT PRICE)
1| 103.05|Contract Performance Bond 1|L.S
2 201|Tree Removal, 18" 20|EACH
3 201|Tree Removal, 30" 1|EACH
4 202|Pipe Abandonded 256|L.F.
5 202|Pipe Removed 100]|L.F.
6 203|Excavation Including Embankment Construction 13877|C.Y.
7 203|Aggregate Refill Type 1 3000]C.Y.
8 203|Aggregate Refill Type 2 3000]C.Y.
9 207|Straw or Hay Bales 132|EACH
10 252|Trenches for Water Services 40(L.F.
11 254110 inch Ductile Iron Pipe 20|L.F.
12 25416 inch Ductile Iron Pipe 100]|L.F.
13 25816 inch Valve 4|EACH
14 259(12 inch x 6 inch Tapping Sleeve 3|EACH
15 259]10 inch x 6 inch Tapping Sleeve 1|EACH
16 259(6 inch 45 Degree Bend 1[EACH




BIDDING SCHEDULE FOR: Wilbeth Road (Dallas to 177)

MUST BE TOTAL ITEM
ESTIMATED (
REF. QUANTITY AND COMPLETED) COST
NO. ITEM UNIT UNIT PRICE IN | (QUANTITY x
NO. ITEM - DESCRIPTION FIGURES UNIT PRICE)
17 25916 inch 90 Degree Bend 3|EACH
18 259|110 inch 45 Degree Bend 4|EACH
19 260|Fire Hydrant 3|EACH
20 260|Fire Hydrant, Reset 6(EACH
21 265|Water Main Valve Adjust 42|EACH
22 207|Filter Fabric Fence 5000]L.F.
23 301|6 inch Bituminous Aggregate Base 2700]C.Y.
24 304|Aggregate Base, 12" Thick (Limestone Only) 7950]C.Y.
25 404|Asphalt Concrete, 4" Thick Driveway Reconstruction 150(S.Y.
26 407|Tack Coat 862|Gal
Asphalt Concrete Intermediate Course, Type 2, Medium,
27 446|PG 64-22, 3" Thick 1350(C.Y.
Asphalt Concrete Surface Course, Type 1, Medium, PG
28 446(64-22, 1/4" Thick 600]|C.Y.
8" Reinforced Portland Cement Concrete Pavement with
29 451 |Integrated Curb 7750(S.Y.
30 452|7" Portland Cement Concrete Pavement, Parking 260(S.Y.
31 455(Curb, Type 6" X 18" 11000|L.F.
32 456|Concrete Walk, 4 inches Thick House Walk 200|S.F.
33 456|Concrete Driveway Reconstruction, 6 inches Thick 2500|S.F.
34 456|Concrete Walk, 6 inches Thick 50000|S.F.
35 456|Curb Ramps 69|EACH




BIDDING SCHEDULE FOR: Wilbeth Road (Dallas to 177)

REF. ESTIMATED | e ereny | cosT
NO. ITEM QUANJ,J.I\.( AND UNIT PRICE IN | (QUANTITY x
NO. ITEM - DESCRIPTION FIGURES UNIT PRICE)
36 456(Concrete Aprons, 6 inches Thick 10000(S.F.
37 552|12in Storm Sewer, Type A, Class B Bedding 70|L.F.
38 552|15in Storm Sewer, Type A, Class B Bedding 10|L.F.
39 552]18in Storm Sewer, Type A, Class B Bedding 10|L.F.
40 553|12in Inlet Connection, Type A, Class Bedding 380|L.F.
41 556|House Drain Pipe, Complete 200|(EACH
42 556|House Drain Pipe, Type A 1000(L.F.
43 556|House Drain Pipe, Type B 500|(L.F.
44 55710 inch Sanitary Sewer, Type A, Class B Bedding 50|L.F.
45 562|Manhole MH-2A on Storm Sewer 2|EACH
46 562|Brick Manhole Adjusted 60(EACH
47 563|Inlet, Double No. 5 (Casting Provided) 2|EACH
48 563|Inlet, No. 5 (Casting provided) 44|EACH
49 564|4 inch Pipe Underdrains 11000|L.F.
50 603(Limestone 100|C.Y.
51 603|Limestone for Driveway Reconstruction, 6" Thick 40]S.Y.
52 604|Bank Run Gravel 100]|C.Y.
53 609|Engineering Grid for Roadways, Type BX1200 12000|S.Y.
54 613|Engineering Grid for Roadways, Type BX1300 12000|S.Y.




BIDDING SCHEDULE FOR: Wilbeth Road (Dallas to 177)

ot | OOSTEE TTOTAL e
) QUANTITY AND )
NO. ITEM UNIT UNIT PRICE IN | (QUANTITY x
NO. ITEM - DESCRIPTION FIGURES UNIT PRICE)
55 614|Uniformed Law Enforcement Officer 200[{HOUR $35.00 $7,000.00
56 616|Maintaining Traffic 1[L.S.
57 619|Calcium Chloride 3|Tons
ODOT
58 645|Field Office 1|L.S.
ODOT
59 645|Channelizing Lines, 8 Inch 265]|L.F.
ODOT
60 645|Transverse Lines 192|L.F.
ODOT
61 645|Lane Arrows 9|L.F.
ODOT
62 645|Bike Lane, 4" Solid 8000|L.F.
ODOT
63 645|Bike Lane Symbol 16|EACH
ODOT
64 645|Parking Lot Stall Marking, 4in 328|L.F.
ODOT
65 645|Dashed Line, Lane Line, 4in 350(L.F.
ODOT
66 645|Stop Lines 430|L.F.
ODOT
67 645|Crosswalk Line 1700]|L.F.
68 622|Center Line, Double Solid 10000|L.F.
69 623|Monument Boxes (Casting provided) 17|EACH
70 624|Construction Layout Stakes 1[L.S.
71 625|Mobilization 1[L.S.
72 625|AWG No. 4 Type USE Copper 600 Volt Distribution 6830|(L.F.
73 625|2" PVC Sch. 40 Conduit 6830|L.F.




BIDDING SCHEDULE FOR: Wilbeth Road (Dallas to 177)

REF. ESTIMATED | e ereny | cosT
NO. ITEM QUANJ,H.I\.( AND UNIT PRICE IN | (QUANTITY x
NO. ITEM - DESCRIPTION FIGURES UNIT PRICE)
74 625|4 unit Mole Connectors 4|EACH
75 625|Conduit Riser 1|EACH
76 625|Trenching 5720|L.F.
77 625|Trench in Paved Areas, Type A 4950|L.F.
78 625|Trench in Paved Areas, Type B 1500(L.F.
79 625|Luminaire, 150 Watt LED Cobra 5(EACH
80 625|Bracket Arm, 14' 1|EACH
81 625|Bracket Arm, 12' 1{EACH
82 625|Bracket Arm, 8' 3|EACH
83 625|Plastic Caution Tape 6450|(L.F.
84 625|Pullbox, Polymer Concrete, 13" x 24" 2|EACH
85 625|Pullbox, Polymer Concrete, 24"x36"x24" 28|EACH
86 625|Pullbox, Ploymer Concrete, 30"x48"x24" 15|EACH
87 625|Pullbox, Polymer Concrete, 18"x24"x18" 7|EACH
88 630(Conduit, Schedule 40, PVC, 2" 1050]L.F.
89 630|Conduit, Schedule 80, PVC, 3" 4141|L.F.
90 630|Conduit, Schedule 40, PVC, 3" 14000|L.F.
91 630(Ground Rod 39|EACH
92 630|Traffic Sign - Type A 40|EACH




BIDDING SCHEDULE FOR: Wilbeth Road (Dallas to 177)

REF. ESTIMATED | e ereny | cosT

NO. ITEM QUANJ,J.I\.( AND UNIT PRICE IN | (QUANTITY x

NO. ITEM - DESCRIPTION FIGURES UNIT PRICE)
93 632| Traffic Sign - Type B 71|EACH
94 632|Traffic Sign Reset 5|EACH
95 632|Sign Hanger Assembly (Mast Arm) 48|EACH

96 632|Sign, Flat Sheet, Type 144|S.F.
97 632|Removal of Traffic Signal Installation 4|EACH
98 632|Pedestal 18|EACH
99 632|Pedestal Foundation 18|EACH
100 632|Signal Support Foundation 15|EACH
101 632|Combination Signal Support, Type 3 3|EACH
102 632|Signal Support, Type 3 6|EACH
103 632|Combination Signal Support, Type 6 1(EACH
104 632|Combination Signal Support, Type 11 1[EACH
105 632|Signal Support, Type 11 4|EACH
106 632|Vehicular Signal Head, LED, 3-Section, 12 inch Lens 32|EACH
107 632|Vehicular Signal Head, LED, 5-Section, 12 inch Lens 4|EACH
108 632|Pedestrian Signal Head, LED, Type D2 Countdown 36|EACH
109 632|Covering of Vehicular Signal Head 36|EACH
110 632|Pedestrian Push-button, APP 36|EACH
111 632|Signal Cable, 7 Conductor, No. 14 AWG 7800|L.F.




BIDDING SCHEDULE FOR: Wilbeth Road (Dallas to 177)

REF. ESTIMATED | e ereny | cosT
NO. ITEM QUANJ,LT.I\.( AND UNIT PRICE IN | (QUANTITY x
NO. ITEM - DESCRIPTION FIGURES UNIT PRICE)
112 632|Power Service 5|EACH
113 632|Video Detection System 18|EACH
114 632|Interconnect Misc., 48 Count fiber, Loose Tube 5700|L.F.
115 632|Interconnect, Misc.: Fiber Optic Connector 10|EACH
116 632|Interconnect, Misc.: Fiber Optic Patch Cord, 4 Fiber 5|EACH
117 632]Interconnect, Misc.: Terminal Panel, Controller Cabinet 5(EACH
118 632|Interconnect, Misc.: Fusion Splice 40|EACH
119 633]Interconnect, Misc.: Fan Out Kit, 6 Fiber 5(EACH
120 633|Interconnect Cable, Misc.: Drop Cable, 6 Fiber 403|L.F.
Interconnect, Misc.: Splice Enclosure (Aerial or
121 633|Underground) 5|EACH
122 633|Interconnect, Misc.: Slack Installation 11|EACH
123 633|Interconnect, Misc.: Fiber Optic Cable Testing General 1[L.S.
124 633|Interconnect Misc.: Fusion Splicer 1[EACH
125 633|Interconnect Misc.: Optical Time Domain Reflectometer 1[EACH
126 633|Uninterruptible Power Service 5|EACH
127 653|Controller Misc.: Fiber Optic Ethernet Transceiver 5|EACH
128 659|Controller Misc.: Preemption Priority Control 5|EACH
129 663|Controller Work Pad 5(EACH
130 663|Controller Unit, Type Cobalt with Cabinet 5|EACH




BIDDING SCHEDULE FOR: Wilbeth Road (Dallas to 177)

swren || OUSTE T TOTL TE
) UANTITY AND
NO. ITEM Q UNIT UNIT PRICE IN | (QUANTITY x
NO. ITEM - DESCRIPTION FIGURES UNIT PRICE)
131 663|Cabinet Foundation 5|EACH
Controller Misc.: Centralized System Expansion, as per
132 633|plan 1[L.S
Controller Misc.: Centralized System Intersection
133 633|Integration, as per plan 1[L.S
134 653|Topsoil Furnished & Placed, 4" Thick 4000(S.Y.
135 659|Lawn Seeding and Mulching 4000(S.Y.
136 663|Tree, Lawn Strip - Valley Forge American Elm 49|EACH
137 663|Tree Planting with Grate - Amur Maackia 15|EACH
138 663|Tree, Lawn Strip - Spring Snow Crabapple 11|EACH
139 669|Root Cutting (Pre-Excavation) 100]|L.F.
140| SPEC|Light Pole, Complete in Place 40|EACH
141| SPEC|Metered Power Service, (Milbank) 5|EACH
UNOFFICIAL CONSTRUCTION COST:
PLEASE COMPLETE THE PROPOSAL FORMS BOUND HEREIN AND SUBMIT
THE ENTIRE BOOK. DO NOT REMOVE ANY PAGES. ALL ERASURES MUST BE
INITIALED AND DATED BY THE BIDDER.

DENOTES LUMP SUM - UNIT PRICE
NEED NOT BE COMPLETED

BIDDING SCHEDULE CONTINUED ON NEXT

PAGE
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This is to certify that the work as listed above has
been completed in accordance with the contract
documents, that all items are paid for which previous
certificates for payment were issued and payments
received, and that the current payment is now due.

CONTRACTOR:

BY:

DATE:

PAYROLLS REVIEWED/QUANTITIES CHECKED BY:

PROJECT MANAGER

DATE:

DATE OF PROJECT WORK ACCEPTANCE

TOTAL COMPLETED TO DATE

STORED MATERIALS

TOTAL COMPLETED & STORED

LESS RETAINAGE

TOTAL EARNED LESS RETAINAGE

LESS PREVIOUS PAYMENTS

LESS ADDITIONAL DEDUCTIONS

CURRENT PAYMENT DUE

APPROVED:

CONSTRUCTION ENGINEER

APPROVED:

CITY ENGINEER



